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MASTER SERVICE AGREEMENT FOR 

COST VERIFICATION AND ENGINEERING SERVICES 

THIS MASTER SERVICE AGREEMENT FOR COST VERIFICATION AND 

ENGINEERING SERVICES (this “Agreement”) is entered into and effective as of April 1, 

2025, by and between AEROTROPOLIS AREA COORDINATING METROPOLITAN 

DISTRICT, a quasi-municipal corporation and political subdivision of the State of Colorado 

(the “District”), AEROTROPOLIS REGIONAL TRANSPORTATION AUTHORITY, a 

Colorado regional transportation authority established pursuant to Section 43-4-601 et seq., 

C.R.S., (“ARTA”), and THE CONNEXTION GROUP, LLC, a Colorado limited liability 
company (the “Consultant”) (each a “Party” and, collectively, the “Parties”).

RECITALS 

A. The District was organized pursuant to the laws of the State of Colorado in order

to construct, operate, and maintain certain public facilities and improvements in accordance with 

its service plan. 

B. ARTA was established pursuant to that certain Intergovernmental Agreement

Among the Board of County Commissioners of the County of Adams, the City of Aurora, and 

the Aerotropolis Area Coordinating Metropolitan District Establishing the Aerotropolis Regional 

Transportation Authority dated February 27, 2018 and the Regional Transportation Authority 

Law, C.R.S. § 43-4-601 et seq. 

C. Pursuant to Sections 32-1-1001(1)(d)(I) and 43-4-605, C.R.S., respectively, the

District and ARTA are permitted to enter into contracts and agreements affecting their affairs. 

D. The Consultant has experience in providing the services, generally described in

Exhibit A, attached hereto and incorporated herein, the specific scope of which will be 

determined on a Task Order (“Task Order”) basis, as more particularly described herein (the 

“Services”), and is willing to provide such Services to the District and ARTA for reasonable 

consideration. 

E. The Parties desire to enter into this Agreement to establish the terms by which the

Consultant will provide the Services to the District and ARTA and the District and ARTA will 

compensate the Consultant. 

NOW, THEREFORE, in consideration of the mutual covenants and promises set forth 

herein, the receipt and sufficiency of which are hereby acknowledged, the Parties hereto agree as 

follows: 

I. CONSULTANT DUTIES AND AUTHORITY

1.1 Duties of Consultant.  The Consultant shall: 
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(a) Perform the Services, safely and in accordance with the standard of care, 

skill, and diligence provided by a professional consultant in performance of work similar 

to the Services. 

(b) Adhere to the Colorado Professional Engineers Practice Act, C.R.S. § 12-

25-101 et seq., and all regulations adopted pursuant thereto.  The Consultant shall 

exercise independent professional judgment in performance of the Services and render 

the Services free of improper or wrongful exercise of persuasion or control, to avoid the 

appearance of impropriety, and with objective and truthful representation in all reports, 

statements, and testimony, if any.    

(c) Be properly qualified to perform the Services.  The Consultant does 

hereby warrant that the quality of the Services shall be as specified in this Agreement, 

shall conform in all respects to the requirements of this Agreement and shall be free of 

defects and deficiencies.  

(d) Take all precautions necessary for safely and prudently conducting the 

Services required by this Agreement, including maintaining insurance as required under 

Section 4.2 hereof. 

(e) Advise the District and ARTA of the status of the Services required by 

this Agreement on a regular basis and work in coordination with the District and ARTA’s 

other consultants to assure that both the District and ARTA have the most complete 

information available for the exercise of their individual powers and discretionary 

authority. 

(f) Shall not enter into any contract, oral or written, in the name of the District 

or ARTA, and from incurring any debt, liability, or obligation for or on behalf of the 

District or ARTA.  All obligations incurred by the Consultant shall be obligations of the 

Consultant and the Consultant shall hold the District and ARTA harmless therefrom. 

1.2 Limitations on Authority. 

(a) The Consultant shall have no right or authority, expressed or implied, to 

take any action, expend any sum, incur any obligation, or otherwise obligate the District 

or ARTA in any manner whatsoever, except to the extent specifically provided in this 

Agreement, a Task Order, or specifically authorized or ratified by the board of directors 

of the Party being obligated as reflected in the minutes of such Party’s board meetings.  

The Consultant shall always conform to industry best practices and operate at the 

direction of the District, except as provided in Exhibit B. 

(b) Independent Contractor Status.  The Consultant is an independent 

contractor, as provided in Section 8-40-202(2)(b)(I)-(IV), C.R.S., as amended, and 

nothing herein contained shall constitute or designate the Consultant or any of its 

employees, agents, subcontractors, or suppliers as employees of the District.  The 

Services to be performed by the Consultant shall be at its sole cost, risk, and expense, and 

no part of the cost thereof shall be charged to the District or ARTA, except the payments 

to be made by the District and/or ARTA to the Consultant for the Services performed as 
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provided herein.  The District and ARTA shall not be responsible for the Consultant’s 

means, methods, techniques, sequences, or procedures of work or for safety precautions 

incident thereto.  The Consultant is not entitled to workers’ compensation benefits 

and the Consultant is obligated to pay federal and state income taxes on moneys 

earned pursuant to this Agreement. 

1.3 Compliance with Applicable Law.  The Consultant shall provide the Services set 

forth herein in full compliance with all applicable laws, rules, and regulations of any federal, 

state, county, or municipal body or agency thereof having jurisdiction over the activities of the 

District. 

1.4 No Right or Interest in District Assets.  The Consultant shall have no right or 

interest in any of the District or ARTA’s assets, nor any claim or lien with respect thereto, 

arising out of this Agreement or the performance of the Services contemplated herein. 

1.5 Work Product.  “Work Product” shall consist of all written materials maintained 

by the Consultant in connection with performance of this Agreement, including, but not limited 

to, all test results, logs, surveys, maps, plans, drawings, specifications, reports, PDF formatted 

electronic files and other documents, in whatever form.  The Consultant shall maintain 

reproducible copies of any test results and logs which it obtains and shall make them available 

for the District and ARTA’s use and shall provide such copies upon request at reasonable 

commercial printing rates paid by the requesting Party.  Consultant agrees all right, title, and 

interest in the Work Product is and shall remain the property of the District and ARTA, with 

neither Party having any superior right to possess and use the same.  If requested by the District 

or ARTA, Consultant shall execute and deliver such documents as shall be necessary in the 

requesting Party’s sole discretion and make no claim of any rights in the Work Product.  If 

Consultant fails to execute any documents required under this Section 1.5, then Consultant 

hereby irrevocably appoints the District to serve as its attorney-in-fact for the purpose of 

executing any required transfers of ownership or interests and any other documents necessary to 

effectuate this Section 1.5.  Further, all Work Product, whether in paper or electronic form, 

reproductions thereof, or any information or instruments derived therefrom, shall be provided to 

the District and ARTA immediately upon termination of this Agreement, and the District and 

ARTA shall be entitled to receive from each other all materials, of whatever form maintained, 

from the other.  

II.  TASK ORDERS; COMPENSATION 

2.1 Task Orders.  The Services to be provided hereunder shall be performed for 

specific portions of Services, pursuant to a separate Task Order.  The Task Orders shall be 

identified and determined in accordance with the process set forth on Exhibit B, attached hereto 

and incorporated herein by this reference.  The Consultant shall, as nearly as practicable, 

apportion the Consultant’s compensation and expenses on a pro-rata basis according to the 

Consultant’s independent determination of the allocation of verified cost between the District 

and ARTA.  A form of Task Order is set forth on Exhibit C, attached hereto and incorporated 

herein. 
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2.2 Compensation.  The Consultant shall be paid as set forth in the Fee 

Schedule/Contract Price set forth on Exhibit D, attached hereto and incorporated herein. 

2.3 Expenses.  The Consultant is responsible for all expenses it incurs in performance 

of this Agreement and shall not be entitled to any reimbursement or compensation except as set 

forth in the applicable Task Order, unless otherwise approved in advance in writing pursuant to a 

Task Order. 

2.4 Subject to Annual Budget and Appropriation; Governmental Debt.  The District 

and ARTA do not intend hereby to create any multiple-fiscal year direct or indirect debt or other 

financial obligation whatsoever.  The performance of those obligations of the governmental 

entities hereunder requiring budgeting and appropriation of funds is subject to annual budgeting 

and appropriation.  Nothing herein constitutes or creates an indebtedness or debt of the District 

or ARTA within the meaning of any Colorado constitutional provision or statutory limitation. 

III.  TERM AND TERMINATION 

3.1 Term.  The term of this Agreement shall begin on the date set forth above and 

shall expire on satisfactory completion of the Services under all Task Orders.  Extensions of this 

Agreement must be in writing and executed by all Parties. Extensions of any Task Order must be 

in writing and executed by the Consultant and the District, unless all or part of the costs for the 

Task Order are to be paid by ARTA. 

3.2 Termination.  The District or ARTA may terminate this Agreement for 

convenience or for cause, in whole or in part, by written notice of termination given to the other 

Parties at least thirty (30) days prior to the effective date of such termination.  The District or 

ARTA may cancel or suspend any individual Task Order(s) as provided in Subsection A.6 of 

Exhibit B.  The Consultant may terminate this Agreement or any individual Task Order for 

convenience or for cause, in whole or in part, by written notice of termination given to the 

District at least thirty (30) days prior to the effective date of such termination.  Any termination 

notice provided pursuant to this Section 3.2 shall specify the extent of termination and the 

effective date of the same. 

The District and ARTA shall pay the Consultant on a pro-rata basis for all 

Services satisfactorily performed in accordance with each Task Order through the termination 

date.  

IV.  INDEMNIFICATION AND INSURANCE 

4.1 Indemnification.  The Consultant hereby agrees to indemnify, defend and hold the 

District and ARTA, including their respective affiliated entities or other persons or entities 

designated by them, and their respective directors, trustees, officers, members, managers, agents, 

and employees (collectively, the “Indemnitees”), harmless from any and all liability for damage, 

including, but not limited to, the reimbursement of attorneys’ fees and costs, arising out of death 

or bodily injury to persons or damage to property, in such amount that is represented by the 

degree or percentage of negligence or fault attributable to the Consultant and/or its agents, 

representatives, subcontractors, or suppliers. 
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4.2 Insurance Requirements.  The Consultant shall procure, at its sole cost and 

expense, the insurance coverages set forth below, which insurance shall be placed with insurance 

companies rated at least “A: XIII” by A.M. Best Company.  The Consultant shall give notice to 

the District at least thirty (30) days prior to the cancellation or nonrenewal of such policies.  The 

Consultant shall give notice to the District within five (5) business days, or as soon as 

practicable, of any modification of any such policies.  Consultant’s cost of maintaining the 

insurances required hereunder shall not be considered a reimbursable expense of the Consultant.  

The Consultant shall, upon request, promptly furnish the District with copies of policies obtained 

pursuant to this Section 4.2.  Prior to commencing the Services, the Consultant shall furnish the 

District with certificates evidencing such insurance and provided further, however, with respect 

to the Workers’ Compensation Insurance required below, the Consultant must furnish to the 

District, prior to the commencement of any Services, duly executed and validated forms as 

prescribed by the state authority having jurisdiction evidencing that such insurance is in full 

force and effect.  The District shall provide such evidence of insurance to ARTA upon request, 

and shall inform ARTA of the Consultant’s cancellation, nonrenewal, or modification of such 

policies upon receiving notice of the same from the Consultant. Neither the District nor ARTA 

shall pay any invoices until Consultant provides the certificates evidencing such insurance and 

Workers’ Compensation coverage. The Consultant must, at a minimum, maintain the following 

insurance policies in forms acceptable to the District and ARTA.  

(a) Liability Insurance Coverage. 

(i) Workers’ Compensation Insurance.  A Workers’ Compensation 

Insurance Policy in an amount not less than the statutory benefits, including 

Employer’s Liability Insurance with limits of liability of not less than (i) 

$500,000 for bodily injury by accident, each accident; (ii) $500,000 for bodily 

injury by disease, each employee; and (iii) $500,000 aggregate liability for 

disease.  The Workers’ Compensation Insurance Policy, or an endorsement to 

such policy, must include a waiver of subrogation in favor of the District and 

ARTA. 

(ii) Commercial General Liability Insurance.  A Commercial General 

Liability Insurance Policy written on an occurrence basis, which policy shall 

include, without limitation, the District and ARTA as additional insureds, a 

waiver of subrogation endorsement in favor of the District and ARTA, cross 

liability and severability of interest endorsements, endorsements providing that 

the coverage afforded by the insurance policy or policies is primary and non-

contributing with any other insurance maintained by or available to the District or 

ARTA, and appropriate language providing the following coverages:  Premises 

and Operations Liability; Personal Injury Liability; Broad Form Property Damage 

Liability; Contractual Liability supporting the Consultant’s indemnification 

agreements in favor of the District and ARTA; Completed Operations and 

Products Liability; and Independent Contractor’s Protective Liability.  The 

Commercial General Liability Insurance Policy must be written with a combined 

single limit of liability of not less than $1,000,000 for each occurrence of bodily 

injury and/or property damage and an annual aggregate of liability of not less than 

$2,000,000 for bodily injury and/or property damage, and an annual aggregate of 
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liability of not less than $2,000,000 for Completed Operations and Products 

Liability. 

(iii) Automobile Liability Insurance.  An Automobile Liability 

Insurance Policy written on a per accident basis.  The Automobile Liability 

Insurance Policy must provide coverage for all owned, hired, rented, and non-

owned automobiles, and must include uninsured motorist coverages.  The 

Automobile Liability Insurance Policy must be written with a combined single 

limit of liability of not less than $1,000,000 for each accident for bodily injury 

and/or property damage. 

(iv) Excess Liability Insurance.  An Excess Liability Insurance Policy 

written in excess of the coverages provided by the insurance policies described in 

the preceding Subsections 4.2(a)(i) - (iii), which policy will include the District 

and ARTA as additional insureds.  The Excess Liability Insurance Policy must be 

written with a combined single limit of not less than $1,000,000 for each 

occurrence of bodily injury/or property damage and annual aggregate. 

(v) Professional Liability Insurance Coverage.  The Consultant shall 

obtain and, continuously thereafter for eight (8) years from the date of substantial 

completion of the Services, maintain in full force and effect a claims-made policy 

covering errors, omissions, and negligent acts in the performance of its Services 

hereunder, in an amount of $1,000,000 per claim and annual aggregate.  The 

Consultant shall be solely responsible for the payment of all deductibles.  

Consultant’s deductibles or Consultant’s self-insured retentions shall be approved 

by the District.   

(b) Failure to Obtain and Obligation to Maintain Insurance.  If the Consultant 

fails to furnish and maintain insurance as required by this Section 4.2, the District may 

purchase such insurance on behalf of the Consultant and deduct the cost of such 

insurance premium(s) from the compensation otherwise owed to the Consultant by the 

District, and the Consultant shall furnish to the District any information needed to obtain 

such insurance.  Except as otherwise expressly provided herein, all insurance policies 

required by the terms of this section shall be kept in full force and effect until the date of 

final payment to the Consultant for the Services specified in this Agreement.  

Notwithstanding anything to the contrary contained in this Agreement, the foregoing 

insurance requirements are in no way intended to, and will not in any manner, limit or 

qualify the liabilities and/or indemnities assumed by the Consultant under or pursuant to 

this Agreement. 

(c) Effect of Approval or Acceptance of Insurance.  District acceptance and/or 

approval of any or all of the insurances required hereunder does not and shall not be 

construed to relieve Consultant from any obligations, responsibilities or liabilities under 

this Agreement. 
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V.  MISCELLANEOUS 

5.1 Assignment.  The Consultant shall not assign any of its rights or delegate any of 

its duties hereunder to any person or entity.  Any purported assignment or delegation in violation 

of the provisions hereof shall be void and of no effect. 

5.2 Modification; Amendment.  This Agreement may be amended from time to time 

by agreement between all Parties hereto; provided, however, that no amendment, modification, 

or alteration of the terms or provisions hereof shall be binding upon the Parties unless the same is 

in writing and duly executed by all Parties. 

5.3 Integration.  This Agreement constitutes the entire agreement between the Parties 

with respect to the matters addressed herein.  All prior discussions and negotiations regarding the 

subject matter hereof are merged herein. 

5.4 Severability.  If any covenant, term, condition, or provision under this Agreement 

shall, for any reason, be held to be invalid or unenforceable, the invalidity or unenforceability of 

such covenant, term, condition, or provision shall not affect any other provision contained 

herein, the intention being that such provisions are severable. 

5.5 Governing Law and Jurisdiction.  This Agreement shall be governed and 

construed under the laws of the State of Colorado.  Venue for any legal action relating to this 

Agreement shall be exclusive to the State District Court in and for the County of Adams, 

Colorado. 

5.6 Paragraph Headings.  Paragraph headings are inserted for convenience of 

reference only. 

5.7 Parties Interested Herein.  Nothing expressed or implied in this Agreement is 

intended or shall be construed to confer upon, or to give to, any person other than the Parties any 

right, remedy, or claim under or by reason of this Agreement or any covenants, terms, 

conditions, or provisions thereof, and all the covenants, terms, conditions, and provisions in this 

Agreement by and on behalf of the Parties shall be for the sole and exclusive benefit of the 

Parties. 

5.8 Notices.  All notices, demands, requests, or other communications to be sent by 

one Party to another hereunder or required by law shall be in writing and shall be deemed to have 

been validly given or served by delivery of same in person to the addressee or by courier 

delivery via Federal Express or other nationally recognized overnight air courier service, by 

electronically-confirmed email transmission, or by depositing same in the United States mail, 

postage prepaid, addressed as follows: 
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To District: Aerotropolis Area Coordinating Metropolitan District 

c/o CliftonLarsonAllen LLP 

2001 16th Street, Suite 1700 

Denver, CO 80202 

Phone: 303-779-5710 

Email:  denisedenslow@claconnect.com 

Attn:  Denise Denslow 

  

With a Copy to: McGeady Becher P.C. 

450 E. 17th Avenue, Suite 400 

Denver, Colorado 80203 

Email: legalnotices@specialdistrictlaw.com 

  

To ARTA: Aerotropolis Regional Transportation Authority 

c/o CliftonLarsonAllen LLP 

2001 16th Street, Suite 1700 

Denver, CO 80202 

Phone: 303-779-5710 

Email: annajones@claconnect.com  

Attn: Anna Jones 

  

With a Copy to: Spencer Fane LLP 

1700 Lincoln St., Suite 2000 

Denver, CO 80203 

Phone: 303-839-3800 

Email:  tgeorge@spencerfane.com 

Attn:  Tom George 

  

To Consultant: The Connextion Group, LLC 

Phone: 978-604-0982 

Email:  marrocco@theconnextiongroup.com 

Attn:  Barrett Marrocco 

  

All notices, demands, requests or other communications shall be effective upon 

such personal delivery or one (1) business day after being deposited with Federal Express or 

other nationally recognized overnight air courier service, upon electronic confirmation of email 

transmission, or three (3) business days after deposit in the United States mail.  By giving 

another Party hereto at least ten (10) days’ written notice thereof in accordance with the 

provisions hereof, each of the Parties shall have the right from time to time to change its address. 

5.9 Default/Remedies.  If any Party fails to perform any of its responsibilities, 

obligations or agreements to be performed in accordance with the provisions of this Agreement, 

including the provisions of any Task Order issued hereunder, and if such failure of performance 

continues for a period of thirty (30) days following written notice of default from the other Party 

(or such additional period of time as may reasonably be required to cure such default; provided 

that the curative action is commenced within such thirty (30) day period and is diligently and 

continuously pursued to completion), then the non-defaulting Parties, at their individual options, 

mailto:tgeorge@spencerfane.com
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may elect (i) to treat this Agreement as remaining in full force and effect; or (ii) terminate this 

Agreement or a specific Task Order as of any specified date.  The non-defaulting Parties shall 

additionally be entitled to exercise all remedies available at law or in equity.  In the event of any 

litigation or other proceeding to enforce the terms, covenants or conditions hereof, the non-

defaulting Parties in any such litigation or other proceeding shall obtain as part of its judgment or 

award their reasonable attorneys’ fees.   

5.10 Instruments of Further Assurance.  Each Party covenants it will do, execute, 

acknowledge, and deliver or cause to be done, executed, acknowledged, and delivered, such acts, 

instruments, and transfers as may reasonably be required for the performance of their obligations 

hereunder. 

5.11 Compliance with Law.  This Agreement is intended to be performed in 

accordance with and only to the extent permitted by all applicable laws, ordinances, rules, and 

regulations of the jurisdiction in which the Agreement is performed.  The Consultant declares it 

has complied and will comply with all federal, state, and local laws regarding business permits, 

certificates, and licenses required to perform the Services. 

5.12 Non-Waiver.  No waiver of any of the provisions of this Agreement shall be 

deemed to constitute a waiver of any other provision of this Agreement, nor shall such waiver 

constitute a continuing waiver unless otherwise expressly provided herein, nor shall the waiver 

of any default hereunder be deemed to be a waiver of any subsequent default hereunder.  

Notwithstanding any provision to the contrary in this Agreement, no term or condition of this 

Agreement shall be construed or interpreted as a waiver, either expressed or implied, of any of 

the immunities, rights, benefits or protection provided to the District and ARTA under the 

Colorado Governmental Immunity Act. 

5.13 Inurement.  This Agreement shall inure to and be binding on the heirs, executors, 

administrator, successors, and permitted assigns of the Parties hereto. 

5.14 Counterparts.  This Agreement may be executed in one or more counterparts, each 

of which shall constitute an original and all of which shall constitute one and the same document. 

5.15 Conflicts.  If any term or provision(s) in any Exhibit attached as part of this 

Agreement conflicts with any term or provision(s) in the body of this Agreement, the term or 

provision(s) contained in the body of this Agreement shall control. 

[SIGNATURE PAGE FOLLOWS] 
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ATTACHMENT A: AUTHORIZED SERVICES 
Cost Certification Report – Connextion Group will provide a written report certifying that, in the opinion of the 
District Engineer, the cost of the Public Infrastructure is reasonable considering the type of Public Infrastructure 
being reviewed. To provide this report, we anticipate the following actions will be required: 

• Project Coordination: Connextion Group will collect and coordinate with the relevant parties regarding
documentation submittals and invoices. If desired, Connextion Group may utilize a dedicated District owned
email account for the collection of documentation and invoices.

• Reference Document Review: Connextion Group will review relevant documents impacting eligibility or
cost-sharing to which the District or Developer may be a party. Connextion Group assumes that all
applicable documentation will be provided by the District or Developer and will not independently verify the
accuracy of such documents.

• Invoice Review: Connextion Group will review the invoices and other material presented to substantiate the
District Eligible Costs proposed for reimbursement.

• Quantity and Unit Cost Comparison: Connextion Group will perform select construction drawing take-offs
to verify that the invoiced quantities generally match what is shown on the drawings. Select unit costs will be
compared to similar developments to confirm overall reasonableness. Alternatively, Connextion Group may
compare overall Project costs to similar sized developments located in reasonable proximity to determine
overall reasonableness.

• Site Observation: Connextion Group will conduct site observations as we may deem necessary to evaluate
the status of construction or condition of the improvements being certified. Connextion Group may rely on
information provided from the county, city, or design engineer to confirm completion and/or compliance with
specifications.

• Report Delivery: Connextion Group will draft a report detailing our process, the materials reviewed,
assumptions made, and our resulting findings regarding the total District Eligible Costs. A draft report will be
provided to legal, accounting, and any other parties in which the District may request. Connextion Group will
review all comments or concerns pertaining to the report, incorporate those in which Connextion Group
deems appropriate, and issue a final report signed by a professional engineer.

• Board Meeting: As requested, Connextion Group will attend board meetings for the purpose of presenting
our report and providing professional insights related to infrastructure, construction, or the development
projects being discussed.

District Contractor and Consultant Invoice Certification Report  – Connextion Group will provide a written report 
certifying that, in the opinion of the District Engineer, the invoices submitted by District contractors and consultants are 
reasonable and that construction progress has reached the point indicated relative to the costs of the work. To provide 
this report, we anticipate the following actions will be required: 

• Project Coordination: Connextion Group will collect and coordinate with the relevant parties regarding
documentation submittals and invoices. If desired, Connextion Group may utilize a dedicated District owned
email account for the collection of documentation and invoices.

• Reference Document Review: Connextion Group will review relevant documents impacting the payment of
costs by the District.

• Invoice Coding and Filing: Connextion Group will review the invoices and other material presented, apply
digital stamps to the invoices and pay applications, and provide a report for the District Project Manager's
review and approval.

• Site Observation: Connextion Group will conduct site observations to determine that the construction
progress or services performed align with the invoiced amounts

• Report Delivery: Connextion Group will draft a report detailing our process, the materials reviewed,
assumptions made, and our resulting findings regarding the payment of invoices and pay applications. A
draft report will be provided to legal, accounting, and any other parties in which the District may request.
Connextion Group will review all comments or concerns pertaining to the report, incorporate those in which
Connextion Group deems appropriate, and issue a final report signed by a professional engineer.



Infrastructure Acquisition Report – As requested by the District, Connextion Group will prepare a report with our 
recommendation regarding the conveyance of infrastructure to the District for ownership and maintenance. To 
provide this report, we anticipate the following actions will be required: 

• Project Coordination: Connextion Group will coordinate with the relevant parties regarding documentation
submittals, action items, and our resulting findings.

• Documentation Review: Connextion Group will review the developer’s application for acceptance and all
other supporting documentation. We may recommend additional documentation be provided by the
Developer to the District prior to conveyance.

• Site Visit: Connextion Group will perform a site visit, which can be completed with representatives from the
District or developer upon request, to visually observe any surface improvements proposed for conveyance.
Any defective work identified during the site visit can be included in a punch list. A second site visit can be
completed to confirm completion of corrective actions. Connextion Group will not be present during the
construction of the Public Improvements, and resultingly direct visual observation of such Public
Improvements by the District Engineer will be impossible or infeasible. In this case Connextion Group shall
be entitled to rely upon the statements of other appropriate professionals whether engaged by the District
or developer to determine if the Public Improvement is fit for its intended purpose and constructed in
conformance with the design and construction standards.

• Report Delivery: Connextion Group will draft a report detailing the documentation reviewed, assumptions
made, and our resulting findings regarding the conveyance of infrastructure to the District. A draft report will
be provided to legal, accounting, and any other parties in which the District may request. Connextion Group
will review all comments or concerns pertaining to the report, incorporate those in which Connextion Group
deems appropriate, and issue a final report signed by a professional engineer.

• Board Meeting: As requested, Connextion Group will attend board meetings for the purpose of presenting
our report and providing professional insights related to infrastructure, construction, or the development
projects being discussed.

Construction Administration – Connextion Group will provide construction administration services on behalf of the 
District. As part of this we will provide the following services: 

• Project Bidding: The Connextion Group will compile the appropriate documentation to conduct a public
bidding process, review/analyze the bids to determine the lowest most responsible bidder and provide
recommendations regarding award of the project.

• Project Contracting: The Connextion Group will serve as the liaison between the District and vendors
regarding construction contract matters. We will not show partiality to District, Developer, or Contractor, and
will not be liable to District, Contractor, or others in connection with any proceedings, interpretations,
decisions, or judgments conducted or rendered in good faith. We can advise the District on findings,
conclusions, and recommendations. All coordination will be done in a timely and professional manner.

• Pay Application Creation & Review: The Connextion Group will generate a pay application template to be
included in the contract for the purpose of contractor progress payment. The pay application template can
include the segregation of costs based on District financing eligibility and improvement categories.
Connextion Group will update the template monthly to show previously invoiced amounts and provide the
update template to the contractor. After receiving each populated progress payment application from the
contractor,  Connextion Group will either indicate a recommendation of payment or return the application to
the contractor indicating our reasons for refusing to recommend payment. We may recommend reductions
in payment necessary in our opinion to protect the District from loss. Connextion Group will perform Site
visits at intervals appropriate to the various stages of construction as we deem necessary in order to observe,
as an experienced and qualified design professional, progress has progressed to the point indicated by the
contractor.

• Change Order Review & Project Support: Connextion Group will review contractor change order request to
confirm the request is reasonable and meets the requirements of the contract. We can verify that sufficient
back-up documentation was provided, quantity changes are accurate within reason, unit costs are



appropriate, and time changes are reasonable. After review, Connextion Group will make a recommendation 
regarding approval of the proposed change order.  Additionally, Connextion Group can propose any credit or 
time change orders not submitted by the contractor resulting from changes in design or work to be 
completed.  

• Contract Closeout: Connextion Group will review the final Application for Payment and accompanying
documentation, to determine generally that their content complies with the requirements of the Contract
Documents. Connextion Group can make public postings on behalf of the District confirming there are no
outstanding liens or claims against the infrastructure proposed for final payment. Once we have determined that
final payment is appropriate, we will notify the District. For work to be owned or maintained by the District,
Connextion Group will perform a site observation of the work to determine the status of completion and issue a
punch list including work that is incomplete or defective. After correction of the items by the contractor, we can
perform an additional site visit to verify the work was repaired. Once completion of the punch list items is
determined, we will issue a letter to the District indicating such.

Other Services – Please do not hesitate to contact us with any needs or requests as we may be able to help. 
Connextion Group has extensive experience working with Special Districts and the scopes listed above are not 
inclusive of all services offered. When services are requested by anyone serving on the board of Directors or its 
representative, Connextion Group reserves the right to perform the service prior to approval in a public meeting and 
the District in turn agrees to approve the requested services at the ensuing public meeting. While The Connextion 
Group may perform any requested service with verbal direction, we may request the service to be directed in writing 
following any conversation regarding the matter. In the event the services requested are not provided by The 
Connextion Group, we may sub-contract a third-party or recommend another trusted firm for you.  



ATTACHMENT C: ADDITIONAL SCOPES COMMONLY PROVIDED BY THE CONNEXTION GROUP 

Airborne Imagery – The Connextion Group will utilize unmanned aircraft to create high-quality bird’s-eye view 
images and/or videos that focus on landscapes and surface objects. Imagery can be taken at set intervals to 
document construction progress.  The images and video will be provided as a downloadable link to the District.  

Public Improvement List and Exhibit – The Connextion Group will prepare a list of the proposed improvements that 
can be financed by the District and a corresponding exhibit showing the approximate improvement locations. The 
exhibit will be for the purpose of demonstrating the system locations.  

Public Improvement Cost Segregation – The Connextion Group will review the cost estimates prepared by others 
and identify which improvements can be financed by the District. The segregated cost estimate will total the 
estimate public and private costs.   

Schedule of Value/Cost Estimation – The Connextion Group will review the construction documents to determine 
schedule of value line items and quantities. The line items will include items typically used by contractors to bid civil 
infrastructure projects.  If desired, the schedule of values can be used for the purpose of soliciting contractor bids 
or verification contractor provided quantities are within reason. Although we strive to be as accurate as possible 
during quantity tabulation, we cannot guarantee they will match those required to complete the project.  We can 
apply unit costs seen on similar projects for the purpose of determining an approximate civil infrastructure cost.  

Cost Share/Allocation – The Connextion Group will review the public infrastructure, determine the benefit of the 
specific infrastructure elements to the parties, and make a recommendation on the allocation of costs. The 
Connextion Group is familiar with a wide range of allocation methodologies and can provide the District with various 
alternatives if desired.  

Town Reimbursement Requests – The Connextion Group will review the development agreement (or similar), 
applicable code, construction documents, and costs to prepare a report requesting reimbursement for eligible 
improvements (typically those that benefit both offsite properties and the District). The report can include but is not 
limited to our findings regarding completion, fair market value, and allocation of the costs. The Connextion Group 
can attend meetings with the appropriate parties or jurisdictions as part of this scope of services. Please note that 
The Connextion Group cannot provide legal advice on reimbursement agreements but are able to provide our 
professional opinion on inclusion of improvements, improvement costs, and allocation methodology.  

Development of District Rules and Regulations Regarding Civil Infrastructure – The Connextion Group can offer 
the District assistance in developing rules and regulations surrounding public infrastructure owned and/or operated 
by the District. This may include but is not limited to recommendations regarding best practices, scheduling, 
ownership demarcation, or special use cases.  

Illustrative Boundary Map – The Connextion Group will provide an illustrative District Boundary map that depicts 
the parcels of land within the District. The map will be prepared using the available linework from the county GIS 
system. Note the boundary map is not a survey, is for the purpose of visual representation only, and excludes certain 
ALTA requirements (or similar). Metes and Bounds for the parcels will not be provided.  
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EXHIBIT B 

Task Order Process 

A. TASK ORDER PROCEDURES FOR SERVICES.

1. General.  The Consultant shall perform Services under this Agreement

only upon receipt from the District and/or ARTA of a written Task Order, executed by the 

Consultant and the other Party or Parties requesting the Task Order, to perform the Services 

specified therein, in a form substantially provided in Exhibit C, respectively, attached hereto and 

incorporated herein by this reference.  Each Task Order shall be performed for the Task Order 

Price (as defined below) and within the time period set forth in the Task Order Schedule (as 

defined below) established for that Task Order in accordance with Section B hereto.  Each 

individual Task Order shall be numbered consecutively and shall be appended to this Agreement 

as an attachment thereto. 

2. Request for Task Order Submittal.  Any request for a Task Order

submitted to the Consultant by the District and/or ARTA shall set forth the scope of Services to 

be performed, key milestones for key elements of the Services, provide any additional detail 

needed to further describe the Services, establish the deliverables to be produced by the 

Consultant, and indicated the Party or Parties responsible for the payment to the Consultant on 

the Task Order (collectively, the “Task(s)”).  The District and ARTA may request the Consultant 

to provide Services in three ways (collectively, the “Request for Task Order”): 

(a) As a “Request for Combined Task Order”, through which the

District and ARTA, upon their agreement as to the scope of Services to be performed, 

notify the Consultant by issuing a written statement of the Tasks, such resulting Task 

Order being apportioned on a pro-rata basis between the Parties and invoiced to the 

District and ARTA according to the allocation of verified costs associated therewith. 

(b) As a “Request for Pre-Bid Task Order”, through which ARTA

may notify the District and Consultant by issuing a written statement requesting review 

of Tasks before a project is submitted to public bidding by either Party, such resulting 

Task Order being payable by ARTA. 

(c) As a “Request for Post-Allocation Review”, through which the

District and/or ARTA may notify the Consultant by issuing a written statement 

requesting review of Services previously performed by the Consultant and the resulting 

pro-rata allocation of verified costs among the Parties, such resulting Task Order being 

payable by the requesting Party.  

3. Consultant’s Response.  Within seven (7) business days of receipt of a

Request for Task Order, the Consultant shall respond by providing the following elements 

(collectively, the “Task Order Submittal”) to the District and ARTA for approval, rejection, or 

negotiation: 

(a) A schedule of the Services and the Task(s);
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(b) A detailed description of proposed Services;

(c) If requested, a work plan that describes the discrete portions of the

Task(s); 

(d) A proposed Task Order Price which contains an itemized

breakdown of the costs, based on the method approved by the District and ARTA, the 

Fee Schedule attached as Exhibit D Fee Schedule/Contract Price, including necessary 

staffing, man-hours and reimbursable costs, corresponding to discrete portions of the 

Task; and 

(e) A proposed Task Order Schedule which contains a detailed

scheduling of the Services and completion of the Task(s). 

(f) Any additional information required in the Request for Task Order

Submittal. 

Neither the District nor ARTA shall have the authority to independently approve, reject, 

or negotiate any Task Order Submittal for which it will not be solely responsible. 

4. Negotiation Regarding Task Order.  The District and ARTA will be

entitled to review Task Order Submittals, the funding for which they each are or may be 

responsible, and approve, reject, or negotiate any or all elements thereof.  If the District and 

ARTA cannot agree on the Task Order, either may submit a Request for Post-Allocation Review 

to the Consultant, the result of which will be final and conclusive.  

5. Issuance of Task Order.  If the District and ARTA approve a Task Order

Submittal resulting from a Request for Combined Task Order in whole or in part or the Parties 

successfully agree to the terms of a Task Order after negotiation, the District may issue a Task 

Order directing the Consultant to perform the Task(s) pursuant to the Task Order.  Any Task 

Order Submittal resulting from a Request for Pre-Bid Task Order or Request for Post-Allocation 

Review may be issued only by the Party or Parties making such request. The Consultant agrees it 

shall not be compensated in excess of the Task Order Price, as it may be amended by written 

agreement of the Parties.  The Contractor shall not initiate any Task(s) prior to the receipt of a 

Task Order. 

6. Cancellation/Suspension of Task(s).  The District and/or ARTA, as the

responsible Party, may at any time and for any reason by a written notice, cancel or suspend, in 

whole or in part, a Task Order.  Upon such cancellation or suspension, Consultant shall 

permanently cease or suspend, for a period of time the District and/or ARTA determines 

appropriate, performance of those Services.  In the event of cancellation or suspension, the 

Consultant shall take all steps necessary to reduce the costs to the District and ARTA incidental 

to the cancellation or suspension.  In no event, shall Consultant be entitled to any damages 

because of such cancellation or suspension. 

B. SCHEDULE.
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The Services of the Consultant shall be undertaken and completed in a professionally appropriate 

sequence within the Task Order Schedule established in a Task Order. It is understood that there 

may be delays beyond the control of the Consultant.  In the event of these delays, the Consultant 

may, within seven (7) days of knowledge of such delay, request an extension of milestones 

within the Task Order Schedule. 

C. COMPENSATION.

1. Services Invoicing and Reporting.  Compensation for the Services

provided under this Agreement shall be based on the method selected and indicated in the Fee 

Schedule attached as Exhibit D and incorporated herein by this reference.  To obtain payment 

the Consultant must submit to the District and ARTA a report detailing the Services provided, 

Task Order progress, percent complete, percent of budget spent, deliverables submitted, 

anticipated activities, and a discussion of items of concern or schedule impacts, together with an 

invoice.  The Consultant shall use a monthly/billing period summary report format provided by 

the District or may submit another format meeting the requirements of this paragraph and 

approved by the District prior to use.  Invoices shall show names, classifications and time for 

each individual and the District’s project and cost codes as may be provided in the approved 

Task Order.  Attached to each invoice the Consultant shall provide a lien waiver for all invoiced 

Services, including all sub-contractors and suppliers.  The waiver shall be in a form reasonably 

acceptable to the District. 

2. Partial Payments.  Invoices for payment shall contain an itemized

statement by Task(s) and any sub-task(s) of the Services performed and direct expenses incurred.  

The District and ARTA shall be charged according to the selected method of payment identified 

on the Task Order.   

3. Disputed Invoices.  The District and ARTA reserve the right to reject any

invoice not meeting the requirements of this Section C or not consistent with this Agreement.  

The District and ARTA may also dispute any portion of any invoice for unacceptable Services, 

progress, or non-performance.  The District and/or ARTA will advise Consultant within twenty 

(20) days of receipt of any invoice of any dispute(s).  Undisputed portions of invoices will be

processed for payment.  The Parties shall meet prior to resubmission of disputed invoices or

portions to attempt to resolve such disputes.
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EXHIBIT C 

Form of Task Order 

MASTER SERVICES AGREEMENT TASK ORDER 

AGREEMENT TITLE Master Service Agreement for Cost Verification and Engineering Services 

AGREEMENT NO. TASK ORDER NO. 

CONSULTANT 

RESPONSIBLE PARTY 

AGREEMENT DATE 

The Connextion Group, LLC 

   

TASK ORDER REFERENCE:  Task Order Submittal (attached) 

TASK ORDER NAME: 

PROJECT ENGINEER(S): 

BASIS OF COMPENSATION: Classification Rate (Fee Schedule attached) 

SCHEDULE: 

AGREEMENT PRICE RECONCILIATION: 

Previously Approved Change Orders/Amendments/Task Orders $ 

Task Order Price – Task Order No. $ 

Total of Agreement Prices including this Task Order $ 

AGREEMENT TERMS AND CONDITIONS 

All other terms and conditions of the Agreement remain unchanged and in full force and effect. 

This Task Order constitutes written assurance by the Parties identified herein that lawful appropriations have been made to cover the cost 
of the Task Order, pursuant to Section 24-91-103.6, C.R.S. 

APPROVALS REQUIRED: 

To be effective, this Task Order must be approved according to the Agreement. 

District: 
Recommended by Date 

Approved by Date 

ARTA: 
Recommended by Date 

Approved by Date 

The undersigned agrees to the above terms and conditions: 

Consultant Date 

Authorized Agent  Title 
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EXHIBIT D 

Fee Schedule/Contract Price 

Compensation under this Agreement shall be based on the Fee Schedule attached hereto and the 

Contract Price shall equal the sum total of all Task Orders issued pursuant to the terms of this 

Agreement. 



District Engineer $195.00/Hr. 
Project Manager  $175.00/Hr. 
Project Engineer $155.00/Hr. 
Project Administrator $125.00/Hr. 
Mileage Reimbursement IRS Standard mileage rate 
Subconsultant Services Cost + 10% 



 
ATTACHMENT B: ESTIMATED FEE SCHEDULE FOR THE AURORA HIGHLANDS CIVIL INFRASTRUCTURE PROJECT 

 
As additional information regarding District process and requirements is made available to Connextion Group the 
listed estimated fees may require adjustment. Should we at any point believe that our expenses may surpass the 
allocated task order budget, Connextion Group will promptly inform the District or its representative and provide a 
revised budget if requested. 
 

• Cost Certification Report: 
Project: In-Tract Builder Homebuilder Costs 
Frequency: Monthly per AACMD Board Meeting Schedule 
Estimated Fee: Average Cost of $10,000 per report ($120,000 annually) 
Note: Report costs will vary based on numerous factors such the number or complexity of the 
invoices reviewed. 
 

• District Contractor and Consultant Invoice Certification Report: 
Project: Spine Infrastructure Improvements 
Frequency: Monthly per AACMD Board Meeting Schedule 
Estimated Fee: Average of $15,000 per report ($180,000 annually) 
Note: Report costs will vary based on numerous factors such the accuracy of indicated progress or 
number of invoices.  
 

• Infrastructure Acquisition Report: 
Project: In-Tract Builder Homebuilder Improvements  
Frequency: As needed 
Estimated Fee: Average of $10,000 per report 
Note: Report costs will vary based on numerous factors such the improvement conditions or 
number of improvements included. 
 

• Construction Administration: 
Project: As needed 
Frequency: On-Call 
Estimated Fee: To be determined based on project size (services typically range from $50,000 to 
$150,000 annually) 
Note: Connextion Group can provided an updated Construction Administration estimated fee after 
obtaining additional information regarding the specific project and specific scope of services 
required  
 
 
 
 

 
  

 
 
 
 
  




